12/01/08
001 -1

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER : 001 CONTRACT ID : 26-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/28/08 DISTRICT : N2
STATE/FEDERAL AID NO: EBHN-NO11(21) CONTRACT TIME : 130 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : EBHN-NO11(21)
BR 1-234 on Kirkwood Hwy over Mill Creek
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/01/08 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER
RANK VENDOR NAME BID LOW BID

ENGINEER'S ESTIMATE $ 1,313,458.71 98.5732%
MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 1,332,470.30 100.0000%
EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 $ 1,493,362.40 112.0747%
GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,564,075.00 117.3816%
$

GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 1,635,591.41 122.7488%
RICHARD E PIERSON CONST CO INC IRREGULAR
TESSA STRUCTURES LLC IRREGULAR

[ ( 0 ) [ ( 1) [ ( 2 )
|ENGINEER'S ESTIMATE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 FIXED QUANTITIES

0010 602001 16.000
PORTLAND CEMENT CONCRETE MASONRY,
A

0020 602013 86.000
PORTLAND CEMENT CONCRETE MASONRY,
SUPERSTRUCTURE, CLASS D

0030 602017 6.000
PORTLAND CEMENT CONCRETE MASONRY,
PARAPET, CLASS A

0040 604000 25482.000
BAR REINFORCEMENT, EPOXY COATED

SECTION TOTALS

SECTION 0002 BRIDGE REHAB

0050 201000
CLEARING AND GRUBBING

0060 202000 600.000
EXCAVATION AND EMBANKMENT
0070 209001 211.000

BORROW, TYPE A

Cy
CLASS

CY

CY

LB

LUMP

CcY

CY

|
+

+ —_—

UNIT PRICE

626.

868.

841.

20000.

23.

25.

96202

30291

88714

.44017

00000

66906

40348

AMOUNT | UNIT PRICE AMOUNT |

| |
10031.39] 1470.00000 23520.00]
| |

| |
74674.05| 815.00000 70090.00 |
| |

| |
5051.32] 1500.00000 9000.00|
| |

| |
36698.41| 1.40000 35674.80]
| |
126,455.17] $ 138,284.80|
o +

| |
20000.00| 11400.00000 11400.00]
| |
14201.44| 14.00000 8400.00|
| |
5360.13]| 21.00000 4431.00|
| |

UNIT PRICE

1556.

695.

1481.

00000

00000

00000

.50000

|[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

59770.

8886.

38223.

131, 775.

00

00

11000.

27.

25.

00000

00000

00000

11000.

16200.

5275.

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER 001 CONTRACT 1ID 26-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE [MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0080 209006 81.000 CY | 30.28065 2452 .73 18.00000 1458.00] 24.00000 1944.00
BORROW, TYPE F | | |
0090 211000 LUMP | 50000.00000 50000.00| 28300.00000 28300.00] 40000.00000 40000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0100 250000 25.000 CYy | 34.68044 867.01] 14.00000 350.00] 54.00000 1350.00
SEDIMENT REMOVAL | | |
0110 251001 830.000 LF | 5.11727 4247.33| 4.75000 3942.50] 3.00000 2490.00
REINFORCED SILT FENCE | | |
0120 263001 2.000 EACH | 1015.55504 2031.11| 565.00000 1130.00] 2207.00000 4414.00
SUMP PIT, TYPE 2 | | |
0130 265500 LUMP | 30000.00000 30000.00] 38700.00000 38700.00] 40400.00000 40400.00
STREAM DIVERSION | | |
0140 270000 1.000 EACH | 1013.66610 1013.67] 850.00000 850.00] 803.00000 803.00
PORTABLE SEDIMENT TANK | | |
0150 302007 26.000 CYy | 63.93657 1662.35] 51.00000 1326.00] 59.00000 1534.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302500 415.000 TON | 33.64611 13963.14| 52.50000 21787.50] 28.00000 11620.00
DELAWARE NO. 3 STONE | | |
0170 401654 211.000 TON | 86.56539 18265.30| 111.00000 23421.00] 104.00000 21944.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0180 401663 452.000 TON | 66.78663 30187.56] 85.00000 38420.00] 91.00000 41132.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0190 401708 855.000 TON | 60.59005 51804.49| 104.00000 88920.00| 96.00000 82080.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0200 503501 70.000 LF | 14.60957 1022.67] 22.50000 1575.00] 8.50000 595.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0210 601502 LUMP | 20000.00000 20000.00] 18900.00000 18900.00| 20600.00000 20600.00
TEMPORARY PROTECTIVE SHIELD | | |
0220 602514 5.000 GAL | 683.39384 3416.97] 730.00000 3650.00] 321.00000 1605.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0230 602518 1690.000 SF | 5.00000 8450.00] 11.00000 18590.00| 15.00000 25350.00
| | |

WATER BASED ACRYLIC CONCRETE SEALER



FURNISHING PORTABLE P.C.C.

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER 001 CONTRACT 1ID 26-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE [MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0240 602572 320.000 LB | 4.94982 1583.94| 5.00000 1600.00| 7.50000 2400.00
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0250 602579 630.000 EACH | 13.44388 8469.64| 14.50000 9135.00| 15.00000 9450.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0260 602586 41.000 CF | 449.31534 18421.93]| 280.00000 11480.00]| 600.00000 24600.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0270 605002 LUMP | 30000.00000 30000.00] 56400.00000 56400.00 | 50700.00000 50700.00
STEEL STRUCTURES | |
0280 605522 LUMP | 29500.00000 29500.00] 24600.00000 24600.00| 27450.00000 27450.00
URETHANE PAINT SYSTEM, EXISTING STEEL | |
0290 605528 LUMP | 32000.00000 32000.00] 40000.00000 40000.00 | 44550.00000 44550.00
UTILITY SUPPORT | |
0300 605533 LUMP | 73000.00000 73000.00| 169800.00000 169800.00| 189350.00000 189350.00
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
0310 605581 26.000 EACH | 1150.00000 29900.00| 2080.00000 54080.00 | 3439.00000 89414.00
ELASTOMERIC BRIDGE BEARING PAD | | |
0320 605607 LUMP | 30000.00000 30000.00] 83200.00000 83200.00] 101350.00000 101350.00
JACKING BRIDGE | |
0330 605627 130.000 LF | 75.00000 9750.00 | 51.00000 6630.00 | 35.00000 4550.00
INSTALLING COMPRESSION SEAL, 3" | | |
0340 612002 8.000 LF | 45.48829 363.91| 384.00000 3072.00]| 80.00000 640.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0350 701011 406.000 LF | 24.14123 9801.34| 22.50000 9135.00| 38.00000 15428.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0360 712517 10000.000 SF | 30.00000 300000.00] 13.75000 137500.00] 19.00000 190000.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0370 712531 375.000 CY | 57.92933 21723.50] 36.75000 13781.25] 36.00000 13500.00
CHANNEL BED FILL | | |
0380 720050 75.000 LF | 30.68315 2301.24| 32.75000 2456 .25 29.00000 2175.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0390 720055 32.000 LF | 32.46015 1038.72| 56.00000 1792.00| 24.00000 768.00
CURVED GUARDRAIL SECTION | | |
0400 720506 168.000 LF | 5.15828 866.59 | 6.50000 1092.00| 6.50000 1092.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0410 720526 84.000 LF | 27.00000 2268.00 | 43.00000 3612.00| 43.00000 3612.00
| | |
| | |

STRUCTURE-MOUNTED SAFETY BARRIER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER 001 CONTRACT 1ID 26-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE [MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0420 720527 7540.000 EADY | 0.27572 2078.93| 0.20000 1508.00] 0.17000 1281.80
PLASTIC DRUMS | |
0430 720532 3.000 EACH | 1215.12821 3645.38] 1125.00000 3375.00] 1178.00000 3534.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0440 720534 3.000 EACH | 6448.65753 19345.97| 3160.00000 9480.00] 3299.00000 9897.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0450 720539 1.000 EACH | 1252.73684 1252.74| 1125.00000 1125.00] 1178.00000 1178.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0460 720551 84.000 LF | 6.00000 504.00] 13.00000 1092.00] 8.50000 714.00
RELOCATING PORTABLE P.C.C. STRUCTURE | | |
MOUNTED SAFETY BARRIER | | |
0470 720552 20.000 EACH | 19.99285 399.86 | 26.00000 520.00] 27.00000 540.00
REFLECTOR PANELS | |
0480 720567 804.000 LF | 14.27400 11476.30| 12.00000 9648.00] 21.00000 16884.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0490 725001 1.000 EACH | 325.86971 325.87] 1185.00000 1185.00] 499.00000 499.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0500 725002 1.000 EACH | 1730.26676 1730.27] 2500.00000 2500.00] 1895.00000 1895.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0510 726001 1.000 EACH | 836.66667 836.67] 1600.00000 1600.00] 1194.00000 1194.00
END ANCHORAGE | |
0520 732002 4200.000 SY | 5.74557 24131.39] 7.00000 29400.00] 2.00000 8400.00
TOPSOIL, 6" DEPTH | | |
0530 734013 4200.000 SY | 0.48552 2039.18] 0.30000 1260.00] 0.21000 882.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 735533 4200.000 SY | 2.07395 8710.59] 1.85000 7770.00] 1.00000 4200.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 742500 680.000 HOUR | 37.78000 25690.40] 37.78000 25690.40] 37.78000 25690.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 742514 170.000 HOUR | 54.78000 9312.60] 54.78000 9312.60] 54.78000 9312.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 743003 28.000 EADY | 32.87802 920.58] 12.00000 336.00] 21.00000 588.00
ARROWPANELS, TYPE C | | |
0580 743500 436.000 EADY | 0.49053 213.87] 0.75000 327.00] 0.59000 257.24
| | |

WARNING LIGHTS, TYPE A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER 001 CONTRACT 1ID 26-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE [MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0590 743501 872.000 EADY | 1.13404 988.88| 1.00000 872.00] 0.88000 767.36
WARNING LIGHTS , TYPE B | | |
0600 743504 6.000 EACH | 180.48209 1082.89] 150.00000 900.00] 153.00000 918.00
WARNING SIGNS | |
0610 743506 102.000 EADY | 1.61189 164.41)] 2.00000 204.00] 1.00000 102.00
TEMPORARY BARRICADES, TYPE III | | |
0620 743514 14.000 EADY | 81.82988 1145.62]| 55.00000 770.00 | 80.00000 1120.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0630 743525 1764.000 EADY | 3.00810 5306.29] 2.00000 3528.00] 3.50000 6174.00
TEMPORARY WARNING SIGNS | | |
0640 743537 36.000 EADY | 130.43398 4695.62| 85.00000 3060.00] 124.00000 4464.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0650 748506 3510.000 LF | 1.40324 4925.37] 1.15000 4036.50] 1.00000 3510.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0660 748525 7180.000 LF | 1.99052 14291.93| 1.40000 10052.00| 1.50000 10770.00
TEMPORARY MARKINGS, TAPE, 4" | | |
0670 748530 1170.000 SF | 2.82830 3309.11| 2.80000 3276.00] 2.50000 2925.00
REMOVAL OF PAVEMENT STRIPING | | |
0680 755000 115.000 LF | 22.23643 2557.19] 28.00000 3220.00] 21.00000 2415.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0690 758000 95.000 sSY | 26.65815 2532.52] 19.50000 1852.50] 32.00000 3040.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0700 759005 6.000 EAMO | 3108.63007 18651.78| 3475.00000 20850.00] 1483.00000 8898.00
FIELD OFFICE, TYPE II | | |
0710 760000 12600.000 SYIN | 1.48131 18664.51 | 1.30000 16380.00| 0.91000 11466.00
PAVEMENT - MILLING, HOT-MIX | | |
0720 762001 2260.000 LF | 1.92040 4340.10] 1.40000 3164.00] 2.00000 4520.00
SAW CUTTING, HOT MIX | | |
0730 763000 LUMP | 62545.65300 62545.65| 41700.00000 41700.00| 73000.00000 73000.00
INITIAL EXPENSE | |
0740 763500 LUMP | 20000.00000 20000.00] 11500.00000 11500.00| 23900.00000 23900.00
MAINTENANCE OF TRAFFIC | | |
0750 763501 LUMP | 20000.00000 20000.00] 8375.00000 8375.00] 5886.00000 5886.00
| | |

CONSTRUCTION ENGINEERING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
PAGE 001 -6
TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK

CALL ORDER : 001 CONTRACT ID : 26-071-02.01 COUNTIES : NEW CASTLE

LETTING DATE : 10/28/08 DISTRICT : N2

SET-ASIDE
[ ( 0o ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0760 763505 72.000 HOUR | 75.00000 5400.00 | 75.00000 5400.00 | 75.00000 5400.
TRAFFIC OFFICERS | |
0770 763597 32.000 HOUR | 120.38636 3852.36| 125.00000 4000.00| 125.00000 4000.
UTILITY CONSTRUCTION ENGINEERING | | |

SECTION TOTALS | $ 1,187,003.54] $ 1,194,185.50] $ 1,361,587.40
—————————————————————————————————————————— i e

CONTRACT TOTALS | $ 1,313,458.71]| $ 1,332,470.30] $ 1,493,362.40

DBE GOALS | 6 S| 6 S| 6 B




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK

DATE : 12/01/08
PAGE : 001 -7

CALL ORDER : 001 CONTRACT 1ID 26-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/28/08 DISTRICT N2
SET-ASIDE
3 ) I ( 4 ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 FIXED QUANTITIES

0010 602001 16.000
PORTLAND CEMENT CONCRETE MASONRY,
A

0020 602013 86.000
PORTLAND CEMENT CONCRETE MASONRY,
SUPERSTRUCTURE, CLASS D

0030 602017 6.000
PORTLAND CEMENT CONCRETE MASONRY,
PARAPET, CLASS A

0040 604000 25482.000
BAR REINFORCEMENT, EPOXY COATED

SECTION TOTALS

SECTION 0002 BRIDGE REHAB

0050 201000
CLEARING AND GRUBBING

0060 202000 600.000
EXCAVATION AND EMBANKMENT

0070 209001 211.000
BORROW, TYPE A

0080 209006 81.000

BORROW, TYPE F
0090 211000

REMOVAL OF STRUCTURES AND OBSTRUCT

0100 250000 25.000
SEDIMENT REMOVAL

0110 251001 830.000
REINFORCED SILT FENCE

0120 263001 2.000

SUMP PIT, TYPE 2
0130 265500
STREAM DIVERSION

0140 270000 1.000
PORTABLE SEDIMENT TANK
0150 302007 26.000

GRADED AGGREGATE BASE COURSE, TYPE

Cy
CLASS

CY

CY

LB

LUMP

CY

CY

CY

LUMP

IONS

CY

LF

EACH

LUMP

EACH

CY
B

4+ o—_—

(
GREGGO & FERRARA INC

UNIT PRICE

1200.

940.

1100.

10000.

42.

40.

35.

69000.

40.

1200.

78000.

3500.

180.

00000

00000

00000

.20000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

| GEORGE & LYNCH INC

AMOUNT | UNIT PRICE AMOUNT

| |
19200.00]| 1183.00000 18928.00|
| |

| |
80840.00| 1107.00000 95202.00]|
| |

| |
6600.00| 1876.00000 11256.00]
| |

| |
56060.40| 2.00000 50964.00|
| |
162,700.40| $ 176,350.00|
R +

| |
10000.00]| 14430.00000 14430.00]
| |
25200.00] 26.70000 16020.00]|
| |
8440.00| 30.00000 6330.00]|
| |
2835.00]| 25.00000 2025.00]|
| |
69000.00]| 53530.00000 53530.00]|
| |
1000.00| 24.00000 600.00|
| |
2490.00| 4.60000 3818.00]|
| |
2400.00| 1090.00000 2180.00]|
| |
78000.00 | 68360.00000 68360.00|
| |
3500.00] 1225.00000 1225.00|
| |

4680.00 | 158.00000 4108.00|
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER 001 CONTRACT 1ID 26-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT
SET-ASIDE
| ( 3 ) I ( 4 ) | ( )
| GREGGO & FERRARA INC | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0160 302500 415.000 TON | 47.00000 19505.00 | 52.35000 21725.25]
DELAWARE NO. 3 STONE | | |
0170 401654 211.000 TON | 95.00000 20045.00] 106.00000 22366.00|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0180 401663 452.000 TON | 83.00000 37516.00] 90.00000 40680.00 |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0190 401708 855.000 TON | 87.00000 74385.00 | 94.00000 80370.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0200 503501 70.000 LF | 22.00000 1540.00| 15.00000 1050.00|
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0210 601502 LUMP | 60000.00000 60000.00 | 40100.00000 40100.00|
TEMPORARY PROTECTIVE SHIELD | | |
0220 602514 5.000 GAL | 650.00000 3250.00| 1147.00000 5735.00 |
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0230 602518 1690.000 SF | 13.00000 21970.00| 10.85000 18336.50]
WATER BASED ACRYLIC CONCRETE SEALER | | |
0240 602572 320.000 LB | 12.00000 3840.00 | 16.15000 5168.00 |
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0250 602579 630.000 EACH | 25.00000 15750.00 | 34.15000 21514.50]
DRILLING HOLES AND INSTALLING DOWELS | | |
0260 602586 41.000 CF | 620.00000 25420.00| 518.00000 21238.00]
REHABILITATION OF CONCRETE STRUCTURE | | |
0270 605002 LUMP | 44000.00000 44000.00| 35910.00000 35910.00]
STEEL STRUCTURES | |
0280 605522 LUMP | 28000.00000 28000.00| 24100.00000 24100.00]
URETHANE PAINT SYSTEM, EXISTING STEEL | |
0290 605528 LUMP | 34000.00000 34000.00] 39315.00000 39315.00]
UTILITY SUPPORT | |
0300 605533 LUMP | 190000.00000 190000.00] 166225.00000 166225.00]
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
0310 605581 26.000 EACH | 1800.00000 46800.00 | 2075.00000 53950.00|
| | |

ELASTOMERIC BRIDGE BEARING PAD



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK

CALL ORDER : 001
LETTING DATE : 10/28/08

SET-ASIDE

CONTRACT 1ID

DISTRICT

26-071-02.01

DATE : 12/01/08
PAGE : 001 -9

COUNTIES : NEW CASTLE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0320 605607 LUMP
JACKING BRIDGE

0330 605627 130.000 LF
INSTALLING COMPRESSION SEAL, 3"

0340 612002 8.000 LF
REINFORCED CONCRETE PIPE, 15", CLASS II

0350 701011 406.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 2

0360 712517 10000.000 sF
ARTICULATED PRE-CAST CONCRETE BLOCKS

0370 712531 375.000 CY
CHANNEL BED FILL

0380 720050 75.000 LF
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1

0390 720055 32.000 LF
CURVED GUARDRAIL SECTION

0400 720506 168.000 LF

RELOCATING PORTABLE P.C.C. SAFETY
BARRIER

0410 720526 84.000 LF
FURNISHING PORTABLE P.C.C.
STRUCTURE-MOUNTED SAFETY BARRIER

0420 720527 7540.000 EADY
PLASTIC DRUMS

0430 720532 3.000 EACH
INSTALL PORTABLE IMPACT ATTENUATOR

0440 720534 3.000 EACH
FURNISH PORTABLE IMPACT ATTENUATOR

0450 720539 1.000 EACH
RELOCATE PORTABLE IMPACT ATTENUATOR

0460 720551 84.000 LF

RELOCATING PORTABLE P.C.C. STRUCTURE
MOUNTED SAFETY BARRIER

0470 720552 20.000 EACH
REFLECTOR PANELS
0480 720567 804.000 LF

FURNISH AND MAINTAIN PORTABLE P.C.C.
SAFETY BARRIER

3 )
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32.

53.

29.
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00000
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4

)

| GEORGE & LYNCH INC

AMOUNT |

98000.00]

19500.
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7714.

93000.

17250.
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2436.

6786.
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360.
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UNIT PRICE

131250.

38.

65.

21.

13.

25.

28.

37.

8.

51.

1175

2950

975

16

23

27

15000

85000

65000

90000

00000

85000

85000

.25000

.00000

.00000

.00000

.00000

.00000

.35000

131250.

4985.

520.

8586.

138500.

9618.

2167.

1184.

1486.

4355.

1885.

3525.

8850.

975.

1344.

460.

21989.



PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER : 001 CONTRACT ID : 26-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/28/08 DISTRICT : N2
SET-ASIDE
| ( 3 ) I ( 4 ) | ( )
| GREGGO & FERRARA INC | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0490 725001 1.000 EACH | 1200.00000 1200.00] 788.00000 788.00 |
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0500 725002 1.000 EACH | 2500.00000 2500.00] 2468.00000 2468.00|
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0510 726001 1.000 EACH | 1600.00000 1600.00] 1315.00000 1315.00]
END ANCHORAGE | |
0520 732002 4200.000 SY | 8.20000 34440.00] 7.00000 29400.00]
TOPSOIL, 6" DEPTH | | |
0530 734013 4200.000 SY | 0.27000 1134.00] 0.26000 1092.00]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 735533 4200.000 SY | 1.80000 7560.00] 1.75000 7350.00]
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 742500 680.000 HOUR | 37.78000 25690.40] 37.78000 25690.40]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 742514 170.000 HOUR | 54.78000 9312.60] 54.78000 9312.60]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 743003 28.000 EADY | 39.00000 1092.00] 28.20000 789.60 |
ARROWPANELS, TYPE C | | |
0580 743500 436.000 EADY | 2.30000 1002.80] 0.80000 348.80]
WARNING LIGHTS, TYPE A | | |
0590 743501 872.000 EADY | 1.50000 1308.00] 1.18000 1028.96|
WARNING LIGHTS , TYPE B | | |
0600 743504 6.000 EACH | 240.00000 1440.00] 185.00000 1110.00]
WARNING SIGNS | |
0610 743506 102.000 EADY | 10.00000 1020.00] 1.60000 163.20]
TEMPORARY BARRICADES, TYPE III | | |
0620 743514 14.000 EADY | 94.00000 1316.00] 75.00000 1050.00]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0630 743525 1764.000 EADY | 4.70000 8290.80] 4.70000 8290.80]
TEMPORARY WARNING SIGNS | | |
0640 743537 36.000 EADY | 280.00000 10080.00| 200.00000 7200.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0650 748506 3510.000 LF | 0.60000 2106.00] 1.05000 3685.50]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/01/08
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR. 1-234 ON SR 2 OVER MILL CREEK, EAST OF NEWARK
CALL ORDER 001 CONTRACT 1ID 26-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
| ( 3 ) I ( 4 ) | ( )
| GREGGO & FERRARA INC | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0660 748525 7180.000 LF | 1.70000 12206.00| 1.31000 9405.80]
TEMPORARY MARKINGS, TAPE, 4" | | |
0670 748530 1170.000 SF | 2.90000 3393.00] 2.65000 3100.50]
REMOVAL OF PAVEMENT STRIPING | | |
0680 755000 115.000 LF | 27.00000 3105.00] 26.25000 3018.75]
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0690 758000 95.000 sSY | 20.00000 1900.00] 27.00000 2565.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0700 759005 6.000 EAMO | 4000.00000 24000.00] 1775.00000 10650.00|
FIELD OFFICE, TYPE II | | |
0710 760000 12600.000 SYIN | 0.65000 8190.00] 1.30000 16380.00|
PAVEMENT - MILLING, HOT-MIX | | |
0720 762001 2260.000 LF | 1.40000 3164.00] 2.10000 4746 .00
SAW CUTTING, HOT MIX | | |
0730 763000 LUMP | 39000.00000 39000.00] 140600.00000 140600.00|
INITIAL EXPENSE | |
0740 763500 LUMP | 39000.00000 39000.00] 39100.00000 39100.00]
MAINTENANCE OF TRAFFIC | | |
0750 763501 LUMP | 28000.00000 28000.00] 6300.00000 6300.00]
CONSTRUCTION ENGINEERING | | |
0760 763505 72.000 HOUR | 75.00000 5400.00] 75.00000 5400.00]
TRAFFIC OFFICERS | |
0770 763597 32.000 HOUR | 125.00000 4000.00] 150.00000 4800.00]
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 1,401,374.60| S 1,459,241.41| S
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 1,564,075.00| S 1,635,591.41| S
DBE GOALS | 6 % 6 S %




